Dhaka Environmentally Sustainable Water Supply Project (DESWSP)

Addenda - ICB 05.5B

Clause and page No		Doc	Date	Queries	Addenda
ITB Clause 7.1 and 24.1		1	13.7.2017	Shifting of Prebid meeting and Bid Submission Date	Shifting of Prebid Meeting Time from 16th July to 20 th July 2017 Shifting of Bid Submission Time from 7th August 2017 to 21st August 2017
Section 6 Schedule of Supply		2	4.8.2017	List of Goods and related services	**SL No 2 supply of Pressure Hose pipes** Delete " 200" Insert "128" **SL No 4 supply of Logger case** Delete " 200" Insert "106"
ITB Clause 24.1		2	16.8.17	Shifting of Bid Submission Date	The Bid Submission date and Time shifted from 21st August 2017 to 28th August 2017 upto 2.00 PM

16/8/17

Engr. Md. Mahmudul Islam
Superintending Engineer &
Project Director
PMU, DESWSP, Dhaka WASA

E :\English Letter DESWSP_1