


Memo No. : 46.113.618.00.00.W-87/DESWSP/3100

Date : 13/7/17

## Corrigendum Notice

This is for the information to all concerned that the date of Pre bid meeting & submission of Bid circulated **vides Memo No: 46.113.618.00.00.W-87/DESWSP/3067, Dated: 21/06/2017** for the **Procurement of Regular Valves (Contract No. ICB-04.10B)** financed by ADB under Dhaka Environmentally Sustainable Water Supply (DESWSP) Project of Dhaka WASA has been shifted respectively from **16<sup>th</sup> July 2017** to **20<sup>th</sup> July 2017** at 2:30 PM & **7<sup>th</sup> August'2017** to **21<sup>st</sup> August'2017** up to 2:00 PM and the Technical offer will be open at the same day at 2:15 PM.

All other terms and conditions of the Bid Notice shall remain unchanged This Corrigendum Notice shall be an integral part of the Bid Document.



**Md. Mahmudul Islam**

Superintending Engineer and roject Director

Dhaka Environmentally Sustainable Water Supply (DESWSP) Project

Phone: 8189095

Memo No: 46.113.618.00.00.W-87/DESWSP/

Date :

### CC.

1. The Managing Director, Dhaka WASA.
2. Additional Chief Engineer (RPD), Dhaka WASA.
3. The Superintending Engineer/Deputy Project Director-1/2, DESWSP, Dhaka WASA.
4. The Executive Engineer-1/2/3, DESWSP, Dhaka WASA
5. The Country Director, BRM, ADB, Agargaon, Dhaka.
6. The office Copy.